BBMP

GOVT. OF KARNATAKA 09529 ಕರ್ನಾಟಕ

FEB 15 2019

ಈ ದಸ್ತಾವೇಜು ಹಾಳೆಯನ್ನು ಸಂಘದ ಉಪನಿಯಮ ಸಂಖ್ಯೆ 5(9) ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ

zero zero zero zero two zero zero 10:0 ದಸ್ತಾವೇಜು ಹಾಳೆ Document Sheet

ಕರ್ನಾಟಕ ರಾಜ್ಯ ನೋಂದಣಿ ಮತ್ತು ಮುದ್ರಾಂಕ ಇಲಾಖಾ ನೌಕರರ ವಿವಿಧೋದ್ದೇಶ ಸಹಕಾರ ಸಂಘ ನಿಯಮಿತ

STAMP DUTY KARNATAKA

**The Karnataka State Registration and Stamps Department Official's Multipurpose Co-Operative Society Ltd.**

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document

ಹಿರಿಯ ಉಪನೋಂದಣಾಧಿಕಾರಿ
ಯಲಹಂಕ, ಬೆಲೆ ರೂ. 2/- (GST EXTRA)

No. EE/Project/AG No: 107/18-19

DATED: 08/03/2019

# Agreement

This agreement, made on the day of 08th March 2019, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri. S. Somashekar, #90, New No.441/15, Allalasandra, GKVK layout, Bangalore-560 065.** (hereinafter called "the Contractor") of the other part.

Whereas the BBMP is desirous that the Contractor execute the work of "**Improvements to general Public toilets and septage maintenance in ward no.03**" Tender Notification No: **BBMP/YNK/EE (Project)/TEND/27/2018-19 Dated: 26/02/2019** and **BBMP/2018-19/OW/WORK_INDENT34580** (hereinafter called "the Works") and the Chief Engineer (Yelahanka) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 2,44,286.43/- (Rupees Two Lakhs Fourty Four Thousand Two Hundred and Eighty Six and Paisa Fourty Three only)** and 12% GST as per Govt Order No.PWD 65 RDF 2017 Dt:- 11/10/2018 and Vide GO No. SEBC/AE-3/2018-19 Dt:- 11/10/2018. The contractor has an exception of Security Deposit for Schedule Caste Vide Govt Order No. FD 876 EXP-12/2017 Dt:-10/10/2017 ( Security deposit for an amount equivalent to 5% of the contract price shall be deducted in every running bill. However, incase of first and final bill the entire security deposit will be deducted from the final bill). The Completion of the said project is 06 months including monsoon. The defect liability period for the above work is 12 months from the date of completion of the work.

Executive Engineer
Project Division
Yelahanka Zone
Bangalore

8/3/19

**NOW THIS AGREEMENT WITNESSETH as follows:**

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Somasekhar

**Binding Signature of Contractor**

**Binding Signature of Employer** 5/2/19